Title of Bid: 2020 Concrete Removal and Replacement 2000 A

Bid #: 20-004

Dept.: Highway  Contact Person: John Lyons  Ext.: 6999

Description (product/service, justification and use):

This project consists of our annual repairs for County maintained, small City owned concrete streets.

The Cities have selected approximately 13,000 square yards of damaged concrete street pads for removal and replacement. This contract will cover those repairs along with all incidentals.

Funding for this project was approved within the 2020 Annual Budget on 12/18/2019. The Department budgeted $668,000.00 from the Concrete Slab Replacement line item (see page 174) for small city roads. The entirety of the contract will be reimbursed by the participating small cities. Estimated expenditure is $667,388.60 for 2020.

Award to: E Meier Contracting  Location: 860 Westwood Ind. Park Ct., Weldon Spring, MO

Price: $667,388.60  Contract term (if applicable):

Bid opening held on: 1/23/2020  Opened by: Finance

Account number to be charged for purchase: 201-9020-46661

If bid was not awarded to lowest bidder, please explain:

If paying for with grant funds, please indicate (1) grant name, (2) total grant amount, (3) what portion of purchase is being paid for by a grant, and (4) when grant period ends as applicable:
FORMAL BID – REQUEST FOR APPROVAL

Bid #: 20-004

Additional Bids Received

The following additional bids were received:

<table>
<thead>
<tr>
<th>Vendor</th>
<th>Location</th>
<th>Price</th>
<th>Meets all specifications</th>
</tr>
</thead>
<tbody>
<tr>
<td>M&amp;H Concrete Contractors, Inc</td>
<td>3151 Industrial Park Place West, St. Peters, MO</td>
<td>$751,522.00</td>
<td>Yes</td>
</tr>
<tr>
<td>Sweetens Concrete Services, LLC</td>
<td>207 East Koenig Ave, Wentzville, MO 63385</td>
<td>$830,470.75</td>
<td>No</td>
</tr>
<tr>
<td>Spencer Contracting Co.</td>
<td>3073 Arnold Tenbrook Rd, Arnold MO 63010</td>
<td>$840,515.15</td>
<td>No</td>
</tr>
<tr>
<td>Lamke Trenching &amp; Excavating, Inc.</td>
<td>16323 Concord Hill Rd, Marthasville, MO 63357</td>
<td>$858,006.00</td>
<td>No</td>
</tr>
<tr>
<td>J.M. Marshuetz Construction</td>
<td>15 Truitt Dr., Eureka, MO 63025</td>
<td>$893,917.50</td>
<td>No</td>
</tr>
<tr>
<td>XL Contracting, Inc.</td>
<td>20 Mid Rivers Trade Ct., Ste 100, St. Peters, MO 63001</td>
<td>$956,596.00</td>
<td>No</td>
</tr>
</tbody>
</table>

For each vendor that doesn’t meet specifications, please explain why:

Vendor: ____________________________________________
Vendor: ____________________________________________

☐ Sole source justification memos from (1) dept. and (2) vendor attached.

Department Director/Elected Official must sign the request prior to routing to the Purchasing Manager.

Department Director/Elected Official Signature

Date: 1/29/2020

Approval of Concurrence of Director of Finance

Date: 2/12/2020

BELOW ONLY TO BE COMPLETED FOR BIDS AT LEAST $15,000 AND LESS THAN $50,000. See instructions at the top of pg. 1.

Director of Administration Signature

Date
<table>
<thead>
<tr>
<th>Item No.</th>
<th>Description</th>
<th>Unit of Measure</th>
<th>Est. Quant</th>
<th>Unit Price</th>
<th>Cost</th>
<th>Unit Price</th>
<th>Cost</th>
<th>Unit Price</th>
<th>Cost</th>
<th>Unit Price</th>
<th>Cost</th>
<th>Unit Price</th>
<th>Cost</th>
<th>Unit Price</th>
<th>Cost</th>
<th>Unit Price</th>
<th>Cost</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>Incidental No Direct Payment</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>Saw Cutting</td>
<td>LF</td>
<td>11,500</td>
<td>$1.50</td>
<td>$17,250.00</td>
<td>$2.20</td>
<td>$23,300.00</td>
<td>$1.30</td>
<td>$14,950.00</td>
<td>$5.20</td>
<td>$59,800.00</td>
<td>$3.00</td>
<td>$34,500.00</td>
<td>$5.75</td>
<td>$66,125.00</td>
<td>$3.30</td>
<td></td>
</tr>
<tr>
<td>3a</td>
<td>Concrete Replacement, 6-inch thick</td>
<td>SY</td>
<td>11,205</td>
<td>$47.00</td>
<td>$526,635.00</td>
<td>$52.40</td>
<td>$587,142.00</td>
<td>$58.55</td>
<td>$656,052.75</td>
<td>$56.53</td>
<td>$633,418.65</td>
<td>$59.20</td>
<td>$663,336.00</td>
<td>$60.00</td>
<td>$672,300.00</td>
<td>$65.20</td>
<td></td>
</tr>
<tr>
<td>3b</td>
<td>with EMPC concrete mix</td>
<td>SY</td>
<td>100</td>
<td>$49.00</td>
<td>$4,900.00</td>
<td>$55.40</td>
<td>$5,540.00</td>
<td>$63.70</td>
<td>$6,370.00</td>
<td>$61.19</td>
<td>$6,619.00</td>
<td>$65.00</td>
<td>$6,500.00</td>
<td>$60.75</td>
<td>$6,075.00</td>
<td>$70.00</td>
<td></td>
</tr>
<tr>
<td>4a</td>
<td>Concrete Replacement, 7-inch thick</td>
<td>SY</td>
<td>900</td>
<td>$48.50</td>
<td>$43,650.00</td>
<td>$55.20</td>
<td>$49,680.00</td>
<td>$64.10</td>
<td>$57,690.00</td>
<td>$55.99</td>
<td>$50,391.00</td>
<td>$63.00</td>
<td>$56,700.00</td>
<td>$61.00</td>
<td>$54,900.00</td>
<td>$68.00</td>
<td></td>
</tr>
<tr>
<td>4b</td>
<td>with EMPC concrete mix</td>
<td>SY</td>
<td>100</td>
<td>$51.00</td>
<td>$5,100.00</td>
<td>$58.20</td>
<td>$5,820.00</td>
<td>$69.55</td>
<td>$6,955.00</td>
<td>$66.70</td>
<td>$6,670.00</td>
<td>$67.00</td>
<td>$6,700.00</td>
<td>$65.75</td>
<td>$6,575.00</td>
<td>$73.00</td>
<td></td>
</tr>
<tr>
<td>5a</td>
<td>Concrete Replacement, 8-inch thick</td>
<td>SY</td>
<td>350</td>
<td>$51.00</td>
<td>$17,850.00</td>
<td>$57.60</td>
<td>$20,160.00</td>
<td>$69.65</td>
<td>$24,377.50</td>
<td>$64.18</td>
<td>$22,460.00</td>
<td>$70.00</td>
<td>$24,500.00</td>
<td>$73.25</td>
<td>$25,637.50</td>
<td>$70.00</td>
<td></td>
</tr>
<tr>
<td>5b</td>
<td>with EMPC concrete mix</td>
<td>SY</td>
<td>300</td>
<td>$53.00</td>
<td>$15,900.00</td>
<td>$61.00</td>
<td>$18,300.00</td>
<td>$75.30</td>
<td>$22,590.00</td>
<td>$67.40</td>
<td>$20,220.00</td>
<td>$75.00</td>
<td>$22,500.00</td>
<td>$76.00</td>
<td>$22,800.00</td>
<td>$77.00</td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>Remove Unsuitable Subgrade</td>
<td>CY</td>
<td>80</td>
<td>$35.00</td>
<td>$2,800.00</td>
<td>$10.00</td>
<td>$800.00</td>
<td>$11.85</td>
<td>$948.00</td>
<td>$26.41</td>
<td>$2,112.80</td>
<td>$30.00</td>
<td>$2,400.00</td>
<td>$44.00</td>
<td>$3,520.00</td>
<td>$55.00</td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>Replace Unsuitable Material with 1-inch minus Base Rock</td>
<td>CY</td>
<td>40</td>
<td>$30.00</td>
<td>$1,200.00</td>
<td>$17.00</td>
<td>$600.00</td>
<td>$23.15</td>
<td>$926.00</td>
<td>$43.99</td>
<td>$1,759.60</td>
<td>$30.00</td>
<td>$1,200.00</td>
<td>$31.00</td>
<td>$1,240.00</td>
<td>$56.00</td>
<td>$2,640.00</td>
</tr>
<tr>
<td>8</td>
<td>Replace Unsuitable Material with 2-inch minus Base Rock</td>
<td>CY</td>
<td>40</td>
<td>$30.00</td>
<td>$1,200.00</td>
<td>$17.00</td>
<td>$600.00</td>
<td>$23.15</td>
<td>$926.00</td>
<td>$43.99</td>
<td>$1,759.60</td>
<td>$30.00</td>
<td>$1,200.00</td>
<td>$31.00</td>
<td>$1,240.00</td>
<td>$56.00</td>
<td>$2,640.00</td>
</tr>
<tr>
<td>9</td>
<td>Breaking of Concrete Pavement Lugs</td>
<td>HR</td>
<td>20</td>
<td>$136.28</td>
<td>$2,725.60</td>
<td>$160.00</td>
<td>$3,200.00</td>
<td>$154.20</td>
<td>$3,084.00</td>
<td>$149.50</td>
<td>$2,990.00</td>
<td>$150.00</td>
<td>$3,000.00</td>
<td>$131.50</td>
<td>$2,630.00</td>
<td>$379.00</td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>Sidewalk Replacement, including ramp</td>
<td>SF</td>
<td>1,000</td>
<td>$8.00</td>
<td>$8,000.00</td>
<td>$11.00</td>
<td>$11,000.00</td>
<td>$12.35</td>
<td>$12,350.00</td>
<td>$10.74</td>
<td>$10,740.00</td>
<td>$11.00</td>
<td>$11,000.00</td>
<td>$10.00</td>
<td>$10,000.00</td>
<td>$17.00</td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>Detectable warning pad (truncated dome)</td>
<td>SF</td>
<td>140</td>
<td>$11.00</td>
<td>$1,540.00</td>
<td>$25.00</td>
<td>$3,500.00</td>
<td>$20.55</td>
<td>$2,877.00</td>
<td>$17.25</td>
<td>$2,415.00</td>
<td>$18.00</td>
<td>$2,520.00</td>
<td>$18.75</td>
<td>$2,625.00</td>
<td>$18.00</td>
<td></td>
</tr>
<tr>
<td>12</td>
<td>Vertical curb replacement</td>
<td>LF</td>
<td>100</td>
<td>$26.00</td>
<td>$2,600.00</td>
<td>$15.00</td>
<td>$1,500.00</td>
<td>$16.30</td>
<td>$1,630.00</td>
<td>$18.40</td>
<td>$1,840.00</td>
<td>$15.00</td>
<td>$1,500.00</td>
<td>$12.75</td>
<td>$1,275.00</td>
<td>$19.00</td>
<td></td>
</tr>
<tr>
<td>13</td>
<td>Ceramic Expansion Joint Material 2” thick x 8” deep</td>
<td>LF</td>
<td>400</td>
<td>$8.22</td>
<td>$3,288.00</td>
<td>$5.00</td>
<td>$2,000.00</td>
<td>$5.15</td>
<td>$2,060.00</td>
<td>$7.66</td>
<td>$3,054.00</td>
<td>$5.00</td>
<td>$2,000.00</td>
<td>$5.00</td>
<td>$2,000.00</td>
<td>$6.00</td>
<td>$2,400.00</td>
</tr>
<tr>
<td>14</td>
<td>Joint Repair</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>15a</td>
<td>with EMPC concrete mix</td>
<td>SY</td>
<td>150</td>
<td>$60.00</td>
<td>$9,000.00</td>
<td>$80.00</td>
<td>$12,000.00</td>
<td>$84.65</td>
<td>$12,697.50</td>
<td>$60.87</td>
<td>$9,130.50</td>
<td>$90.00</td>
<td>$13,300.00</td>
<td>$72.00</td>
<td>$10,800.00</td>
<td>$117.00</td>
<td></td>
</tr>
<tr>
<td>15b</td>
<td>with 8.25 sack concrete mix</td>
<td>SY</td>
<td>50</td>
<td>$75.00</td>
<td>$3,750.00</td>
<td>$86.00</td>
<td>$4,300.00</td>
<td>$90.10</td>
<td>$4,505.00</td>
<td>$121.44</td>
<td>$5,622.00</td>
<td>$95.00</td>
<td>$4,750.00</td>
<td>$83.50</td>
<td>$4,175.00</td>
<td>$127.00</td>
<td></td>
</tr>
</tbody>
</table>

**TOTAL**  
$667,388.60  
$751,322.00  
$830,470.75  
$840,515.15  
$858,006.00  
$893,917.50  
$956,596.00

Security Amount  
$33,369.43  
$37,576.10  
$41,523.54  
$42,025.76  
$42,900.30  
$44,695.88  
$47,829.80

This is a list of the responses received, and is provided for informational purposes only. This is not a Notice of Award.
MEMORANDUM

TO: Kurt Mandernach, Purchasing Manager
FROM: Karen Cutright
CC: Craig Tajkowski, County Engineer
Nathan Tormala, Construction Manager
Tom Reitz, Chief Inspector
John Lyons, Highway Superintendent

RE: Bid #20-004 CR-20A
E Meier Contracting
Asphalt Overlay 2020
Contract Amount - $668,000.00

DATE: February 14, 2020

Kurt,

The Highway Department recently opened bids for the Concrete Removal and Replacement 2020 A, this project consists of our annual repairs for County maintained, small city owned concrete streets. The Cities have selected approximately 13,000 square yards of damaged concrete street pads for removal and replacement. This contract will cover those repairs along with all incidentals.

The following bids were received:

- E. Meier Contracting $668,000.00
- M & H Concrete Contractors, Inc. $751,522.00
- Sweetens Concrete Services, LLC $830,470.75
- Spencer Contracting Co. $840,515.15
- Lamke Trenching & Excavating, Inc. $858,006.00
- J.M. Marschuetz Construction $893,917.50
- XL Contracting, Inc. $956,596.00

We recommend the approval of the low bid from E. Meier Contracting, at the cost of $668,000.00.

The Request for Bid Approval and four original contracts for the referenced project are enclosed. If you are agreeable, kindly forward this on to the County Counselor's office for inclusion on the February 24, 2020 County Council Consent Agenda.

The Change Rider and original Certificate of Insurance and Payment / Performance Bonds are also attached for the contract you will keep. I retained copies of those items for our two original contracts when they are returned.

Please secure the remaining signatures and the Registrar's attestation, and return two original contracts to me for our Contractor and our files.

Should you have any questions or need any further information, please advise.